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INVITATION FOR BID (IFB] TIMELINE

DATE ACTIVITY TiME
Friday,
September 06, Bid lssuance
2013
Monday, 1:30 P.0M. CHAMORRD:
September 08, Mandatory Pre-Bid Conference & Site Visit STANDARD TiME
2013 {ChsT}
Wednesday, 4:00 P.M, CHAMORRO
September 11, Bid Questions Submission Deadline STANDARD TIME
013 {ChsT)
Friday, 5:00 .81 CHAMORRO
Saptember 13, Bid Question Published Response STANDARD TIME
2013 » (chsT)
10:00 AM.
Monday, , v CHAMORRO
Septezrgfger 16, 8id Submission Deadline STANDARD TIME
{ChST)
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Section 1~ PROJECT DESCRIPTION

1.1 - PROJECT TITLE
DESIGN BUILD: FIRE ALARM SYSTEM UPGRADE/REPLACEMENT AND FIRE SUPPRESSION/SPRINKLER SYSTEM
REPAIR FOR SOUTHERN HIGH SCHOOL
GDOE {FB No. 032-2013

1.1.1 - PROJECT SCOPE & INTENT

The Guam Department of Education (GDOE)} is soliciting a qualified flrm for the Design Bulld
upgrade/replacement of the fire alarm system and the repair and certification of the existing Fire Sprinkler
System at Southern High School {excluding the Gymnasium and Fine Arts Buildings). It is the responsibility of
the Contractor to verify all existing equipment, conditions, testing and repairs, replacement and adjustments
for the proper operation and function of the identified fire alarm system and fire sprinkler system. The
upgrade/replacement of the fire alarm and the repair of the existing sprinkier systems will be done to such
standards as to meet any requirements for the use and occupancy of the Project site in accordance with
applicable code, permit or certificate requirements and applicable provisions of;

IBC/IFC {2009) as adopted by Government of Guam
latest edition of National Electrical Code (2011)
National Fire Alarm and Signaling Code: NFPA 72 {2013).
The Guam Fire Department Fire Prevention Bureau

ol N

Contractor/designer must submit the fire alarm design for approval and permitting with the Government of
Guam Department of Public Works and Guam Fire Department Fire Prevention Bureau as the Agency Having
lurisdiction {AHJ) and its adoption of |IBC 2009 & IFC 2009. Contractor/designer must provide additional labor
and materials to comply with the Department of Public Works and Guam Fire Department findings and
requirements during inspection and testing at no additional cost to the Government.

1,1.2 ~-PROJECT DESCRIPTION

Provide all necessary labor, material, transportation, supervision, equipment, field investigation, shop
drawings, certification, permits, architectural and engineering design services (if applicable), and other
incidental work required for this project. Other incidental work required Includes any and all items and
considerations necessary to insure a complete and usable final product, including, but not limited to the
necessary design and construction considerations not specifically stated elsewhere. Complete and usable
final product means that the completed final product can be used to fully satisfy the requirements
and the intended purpose of the project including all requirements for the issuance of necessary use and
occupancy permits.

Bidders are responsible for inspecting the project site in accordance with the instructions in this IFB and other
instructions as may be issued by GDOE. Bidders will be presumed to have inspected the project site and to
have read and to be thoroughly familiar with the scope of work intent. The failure of any bidder to inspect the
project site or examine the intention of the project scope of work and documents shall not relieve a bidder
from any obligation with respect to his bid.

Project Work shall include, but not be limited to the following:
1. Fire Alarm System:

A. Restore and/or repair by replacement of the fire alarm system to a full operating condition which is ready
for immediate use. It shall include but not limited to, repair, replacement (removal), adjustment, furnish,

GDOE CAPITAL IMPROVEMENT PROJECT
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installation, testing of fire alarm and emergency evacuation systems. Note: Fine Arts and Gymnasium are

excluded from the installation, however must-be interfaced to the new installation.

Provide power wiring for electrically-operated fire alarm equipment and appliances.

C. Provide and install new intelligent addressable Fire Alarm/Mass Notification System complete with all
new appliances, conduits, wiring, etc.

D. Provide programing.

E. Tie-in of Fire Alarm System to Fire Suppression/Sprinkler System.

F. Tie-in Interface of existing Kitchen Hood Chemical Fire Suppression System {Ansul/Halon) at the cafeteria
to include certification. Verify additional locations.

G. Tie-In Interface to all existing elevators (Gym and Fine Arts Building Excluded)

H. Interface with existing fire alarm systems located in the Fine Arts Auditorium and Gymnasium.

I, System Certification.

@®

Fire Sprinkler / Suppression System {Fine Arts and Gymnasium Excluded):
Restore by repairing existing fire sprinkler system as necessary for full operational condition,

b

A. Replace worn out/leaking Sprinkler heads, replace flow switches, repair mechanical/motorized
and or manual control valves, and gauges, replace if necessary.

B. Replace missing Fire Department Connection Standpipe Plugs and other components.

C. Tie-in of Fire Suppression/Sprinkler System to Fire Alarm System.

D. System Certification.

Overall Fire Alarm and Fire Suppression requirements:

A. All upgrades shall meet applicable IBC/IFC/NEC/NFPA provisions listed above under the project scope and
intent.

B. Specialized License Conditions: The Prime Contractor or its Sub-Contractor or a combination of both
must possess a C13 Electrical, C19 Fire & Burglar Alarm, and C20 Fire Protection specialized license from
the Guam Contractor's Licensing Board.

C. Include in the bid and pay for the permits, inspection fees and deliver the certificate of final inspection to
DOE.

D. Preparation of Shop Drawings for the proposed work outlined on the Scope of Work. Review and
approval of construction documents and/or shop drawings by DOE will be required prior to start of
construction.

E. Field investigation and verification of quantity and location of all existing equipment, field data necessary
for the preparation of shop drawings, including but not limited to room layouts, dimensions and
affected/associated electrical equipment and apparatus.

F. Testing

G. As-built drawings, reproducible (1 full-size paper copy & 3 duplicate CDs with CAD and pdf digital plans)

H, Demolition work

I Warranty: Contractor will provide and administer the manufacturers' parts, material, labor and
equipment warranty for a "minimum of one (1) year" or greater if offered by manufacturer. The
Contractor will also warrant installations for a minimum of one (1) year upon final acceptance. Contractor
shall warrant all workmanship including parts, materials, and equipment free from defects.

J. Ownertraining.

K. (3) sets of Operations and Maintenance Manuals (tabbed, organized, 3-ring binders)

L. Include all touch up of marred surfaces, painting to match adjacent finishes, paint conduits,
patch/caulk/seal all openings of through penetrations (for the demo of the existing systems and
installation of new systems),

M. No penetrations will be allowed through window openings or door jambs.
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1.1.3 - PERSON(S) RESPONSIBLE FOR DRAFTING OF SPECIFICATIONS IS/ARE:
Randy P. Romero, PC IV, Capital improvement Projects
Rodrigo Traya, PC li{, Capital Improvement Projects

1.2 - ALL OR NONE BID

This solicitation is an ALL OR NONE BID and bids will be evaluated based on the lump sum price required in the bid
form for this IFB.  GDOE will not make itemized awards under this IFB. Requests for itemized pricing may be made by
GDOE for the purpose of establishing unit prices for change orders that may be made to the Project. Alternate or
muitiple bids will not be accepted. Any bidder submitting alternate, multiple, or otherwise altered bid forms may be
deemed non-responsive and disqualified from this solicitation.

NOTE: [t should be noted by prospective bidders that there are NO As-built drawings for the existing
conditions of both Fire Alarm System (FAS) and Fire Sprinkler System. It is the responsibility of the
prospective bidder to verify the existing condition of both systems,

GOGCE CAPITAL IMPROVEMENT PROJECT
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Section 2 - GENERAL INSTRUCTIONS

Bid submissions that do not comply with the instructions contained in this section and throughout this {FB may, at
the discretion of GDOE, be deemed non-responsive and disqualified from this solicitation,

2.1 - COMMUNICATION REGARDING THE IFB

ANY CORRESPONDENCE OR COMMUNICATION BY A POTENTIAL BIDDER WITH GDOE MUST BE MADE IN
WRITING VIA EMAIL AT aggarcia@gdoe.net OR BY FACSIMILE AT 6§71-472-5001 OR BY HAND DELIVERY AT
THE GDOE SUPPLY MANAGEMENT OFFICE. ALL WRITTEN COMMUNICATIONS MUST REFERENCE IFB 032-
2013 IN THE SUBJECT OR REFERENCE LINE.

2.2 ~ ACCEPTABLE FORMAT OF BIDS

Bids must be muode in writing and on the bid forms contained in this IFB,  For each bid, bidders should
submit one (1) original copy and one {1) duplicate copy for a total of two {2) documents. Bidders should also
submit one {1} compact disc {CD) containing electronic copies of the bid submittal. The bid should be
submitted in a sealed envelope and delivered to the address listed in Section 2.2.4.

The bid envelope should be plainly marked as follows:

The Guam Department of Education
Invitation For Bid No. 032-2013

Bidder's Name:
Submittal Date: __/___/
Submittal Time: __: am./p.m.

Attention: Albert Garcia
Buyer Supervisor |

2.3 ~ TIME AND DATE FOR RECEIPT OF BIDS
Bids in response to this IFB must be received by GDOE by:

TIME:  10:00 A.M. Chamorro Standard Time {ChST)
DATE: Monday, September 16, 2013

The GDOE Supply Management Office Malintains the Official time in this regard, Bids may be submitted any
time before the deadline for receipt of bids.

If delivered via hand delivery, Federal Express, DHL, or other courier service, bids must be delivered to the
following physical address:

PHYSICAL ADDRESS: Guam Department of Education, Supply Management Office
Re: IFB No. 032-2013
Manue! F.L. Guerrero Administration Building, 2™ FL, Rm. 220
312 Aspinall Avenue
Hagatna, Guam 96910

GDOE CAPITAL IMPROVEMENT PROUECT
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If delivered via the United States Postal Service, bids must be delivered to the following mailing address:

MAILING ADDRESS: Guam Department of Education, Supply Management Office
Re: IFB No. 032-2013
Government of Guam
P.0. Box DE
Hagatna, Guam 96932

2.4 - BID SUBMISSION FORM
All bids must be submitted in the format of the Bid Form included with this {FB. Bids submitted in any other

format will be deemed non-responsive and disqualified from participation in this solicitation.

2.5~ ALTERNATE BIDS NOT ACCEPTED
An alternate bid will not be accepted. A submission of an alternate bid will be considered nonresponsive and
disqualified from participating in this solicitation.

2.6 — LATE BIDS NOT ACCEPTED
Bids recelved after the time and date in Section 2.3 - Time and Date for Recelpt of Bids will be considered
nonresponsive and disqualified from participating in this solicitation,

2.7 - TRADE SECRETS AND OTHER PROPRIETARY DATA
If a bidder wishes to designate information within a bid as a trade secret or other proprietary information, the
bidder must submit GDOE Procurement Farm 004 with the bid.

Blanket designations of confidentiality placed on the front cover of a bid will not be accepted as a valid
designation of proprietary information. Every item, page, section or subsection that the Bidder wishes to
designate as a trade secret or proprietary data should be clearly marked and separable from the remainder of
the bid.

Prices and muoakes and models or catalogue numbers of the items offered, deliveries, ond terms of payment
shall be publicly available at the time of bid opening regardless of any designotion to the contrary.

2.8 - ACKNOWLEDGEMENT OF AMENDMENTS TO IFB

This IFB may not be modified unless done by an Amendment made in writing by the GDOE Supply
Management Administrator. Bidders must acknowledge in writing the receipt of any amendments to this IFB.
Each amendment will contain an Amendment Acknowledgement Form. For each amendment, bidders must
sign the Acknowledgment Form and return the signed copy via e-mall or fax to GDOE. Signed
Acknowledgment Forms for every amendment must also be included with the bid submission. Bidders who
fail to properly submit Amendment Acknowledgment Forms may be deemed nonresponsive and
disqualified from participating in this solicitation.

2.9 - PRE-BID CONFERENCE
A Mandatory Pre-Bid Conference and Site Visit will be conducted in accordance with 2 GAR § 3109(g){4)Pre-
Bid Conferences, and will be held at:

DATE: Monday, September 09, 2013
TIME:  1:30 p.m. Chamorro Standard Time (ChST)
PLACE: SOUTHERN HIGH SCHOOL

GLOL CAPITAL IMPROVEMENT PROJECT
DESIGN BURD
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Potential bidders must be in attendance nolater than the designated TIME listed in this section. Potential
bidders must also be in attendance for the entire time of the pre-bid conference and for the entire time of the
site visit. The Pre-Bid Conference and Site Visit will be officially adjourned upon completion. Any bidder
attempting to enter the pre-bid conference later than the designated TIME will be excluded from bidding.
Any bidder leaving early from the pre-bid conference or from the site visit will excluded from bidding.

Any verbal information provided at a pre-bid conference or site visit shall not change the requirements of the
IFB or amendments. Questions asked at a pre-bid conference or site visit will not be considered as officially
received by GDOE, In order to receive an official response from GDOE, all questions must be submitted in
writing in accardance with Section 2.9 Pre-Bid Written Questions.

Pre-Bid conferences, as appropriate, may be conducted in accordance with 2 GAR Div 4 §3109(g)(4). Such a
conference may be held at any time prior to the established date for submission of bids.

2,10 —~ PRE-BID WRITTEN QUESTIONS

Patential bidders may submit written questions concerning this |[FB before the time and date listed below.
Questions must be submitted in writing according to the instructions contained In 2.1 —~ COMMUNICATION
REGARDING THE IFB. All questions and responses will be made available in writing to every potential bidder.
Questions submitted after the time and date below will not be considered or answered.

Questions regarding this IFB must be received in writing by GDOE by:

TIME: 4:00 PM Chamorro Standard Time (ChST)
DATE: Wednesday, September 11, 2013

2,11 - AWARD
EVALUATION FACTORS FOR AWARD
Determination of an award pursuant ta this IFB will be made based on the lowest responsive and responsible
bidder. GDOE reserves the right to disqualify bids that are deemed to be nonresponsive, regardless of whether
the bid is determined to contain the lowest price.

In determining the lowest responsive bidder, GDOE witl be guided by the following evaluation factars:

= Price of averall performance and delivery of the work proposed in response to this [FB,
= Responsiveness to the requirements of this IFB.

Tie Bids: In the event GDOE receives lowest responsive bids from responsible bidders that are identical in
price, determination of award will be made pursuant to 2 GAR Div 4 §3108.

EXECUTION OF AWARD

Any award pursuant to this IFB will not be complete until an agreement for the scope of work and the project
is fully executed by the selected Bidder, GDOE, and other required parties. A sample agreement is included in
this IFB as ATTACHMENT B. GDOE reserves the right to alter the sample agreement as allowed by applicable
law ar regulation.

GOOE CAPITAL IMPROVEMENT PROJECT
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2.12 - DETERMINATION OF RESPONSIBILITY
Responsibility of a bidder will be determined in accordance with 2 GAR Div. 4 §3116. Bidders should be
prepared to promptly provide to GDOE information relating to the bidder’s responsibility. Such information
may Include but is not limited to documentation of financial, personnel, and other resources; expertise; or
records of performance. Failure of a bidder to comply with a request by GDOE for information relating to
responsibility may result in a determination that a bidder is not responsible and therefore disqualified from an
award,

Pursuant to 5 GCA §5201{g), responsiveness of a bidder will be determined by compliance with the
requirements of this IFB.

In addition to the information described above, bidder responsibility may be determined by the following:

a. Record of past performance and capability of the prime contractor, supervisory personnel, and
major subcontractors and suppliers.

b. Bidder's experience and record of timely completion on similar projects with similar scopes of work.

¢, Availability of and ability to obtain plant, machinery and other equipment necessary for the Project.

d. Record of previous owner-contractor relationships.

2.13 -« NOTICE OF AWARD
The lowest responsive and responsible bidder will be given written notice of intent to award. For solicitations
over $25,000 all bidders will be notified in writing of GDOE’s determination of award. Notice of award will
alsc be made a part of the GDOE procurement file and made available to the public.

2.14 —- DELIVERY AND PERFORMANCE SCHEDULE
Upon execution of a contract pursuant to this IFB and issuance of any necessary permits or other required
documents, GDOE will issue a Notice to Proceed (NTP). The Project shall be completed within TWO
HUNDRED SEVENTY (270) calendar days from Notice to Proceed (NTP).

The selected contractor, on GDOE’s written approval, may execute any work that is not disruptive to the
daily operation of the school, or does not impose a safety hazard to the students and school faculty during
regular instructional hours. Work that Is disruptive to the daily operation of the school, and/or imposes a
safety hazard to the students and school faculty must be executed outside regular instructional hours, i.e.
weekends, and holidays and on any weekday school is not in session. The contractor will be responsible for
returning the site to a clean, safe and secure condition before students and school faculty arrive for the next
scheduled schoot session.

2.15 ~ PROGRESS PAYMENTS THROUGH SCHEDULE OF VALUES
Payments for services procured through this IFB will be made by progress payments through the submission
of a schedule of values. As the work progresses and upon satisfactory completion of project tasks as
outlined in the schedule of values, progress payments will be made accordingly.

2.16 — INSPECTION AND ACCEPTANCE OF CONSTRUCTION/GOODS

GDOE may inspect and test all work on the Project. GDOE reserves the right to reject and, at its discretion,
require replacement of those items that are determined to be defective in material, construction,
workmanship, manufacturing, or performance and/or that do not conform to the specifications described in
this IFB. No work will be accepted unless the permits, licenses, or certificates required for the occupancy
and use of the Project site have been provided to GDOE.

GLOE CAPITAL IMPROVEMENT PROJECT
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EXHIBL7 3

DEPARTMENT OF EDUCATION
OFFICE OF SUPPLY MANAGEMENT
wwvw.edoe.net
Maanuel F.L. Guerrero Administration Building
2™ Floor, Suite B-220
Hagatna, Guam 96910
Telephone: (671) 475-0438/Fax: (671) 472-5001

Jon J. B. Fernandez Marcus Y. Pido
Superintendent of Education Supply Management Administrator

Date: September 11, 2013

Please review the attached documents. (All amendments can be reviewed on our website) Please
sign this acknowledgement page and return only this signed page via fax (671) 472-5001 or e-mail
to: aggarcia@gdoe.net.

1,_Nifa fahd\y B Carles , an authorized representative of the company named below,
acknowledge receipt of AMENDMENT #2, Number of pages received (including this coversheet) 3 for
IFB/RFP: GDOE IFB 032-2013, Title: DESIGN BUILD FIRE ALARM SYSTEM UPGRADE/REPLACEMENT
AND FIRE SUPPRESSION/SPRINKLER SYSTEM REPAIR FOR SOUTHERN HIGH SCHOOL

AMENDMENT ACKNOWLEDGEMENT FORM

Oron _ Construchon Cerpwmm (vfw(ma)

Company Name {Print)

Nido  Jdndy S Carles

Print Name

W

Signatur

09linl 203 11 Bm.

Timé arz'd Date

IFB/RFP _032-2013

Title: DESIGN BUILD FIRE ALARM SYSTEM UPGRADE/REPLACEMENT AND FIRE
SUPPRESSION/SPRINKLER SYSTEM REPAIR FOR SOUTHERN HIGH SCHOOL
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CrFICE OF SUPPLY MANAGEMEN!
GUAM DEPARTMENT OF EDUCATION

Muanuel F.L. Guerrero Administration Building
2nd, Floor, Suite B-220
Hogdtila, Guom 96910
Telephone: (671} 300-1581

Fox: (671} 472-5001
JON L P FERNARDEZ MARCUS Y, PIDO

Superintendent of Education Supply Management Administrator

AMENDMENT NO. 2
September 11, 2013
Gentlemen:
Please refer to our Invitation for Bid No. GDOE FB 032-2013, DESIGN BUILD FIRE ALARM SYSTEM

UPGRADE/REPLACEMENT AND FIRE SUPPRESSION/SPRINKLER SYSTEM REPAIR FOR SOUTHERN HIGH
SCHOOL a copy of which was issued to your company for consideration.

Please make necessary change (s} specified below:
Questions submitted by G4S on September 10, 2013:

Question: 1. Given the short time for this bid, as built Drawings or Floor plans on the entire campus
layout, is essential in producing accurate estimates and designs. Can we have these drawing right away?

Response: Floor plans and some electrical drawings are being provided, however, the accuracy of the
drawings provided is unknown. [t is the Bidder’s responsibility to verify all existing conditions and prepare

their bids accordingly. (Reference purposes only)- See E-Mail dated September 11, 2013.

Question: 2. Can we extend Deadline for Questions to Thursday to allow time for site walk thru to be
inclusive in questionnaire?

Response: Deadline for questions is extended to Thursday, 9/12/13 at 4:00 PM.

Question: 3. Some parts for the existing fire alarm system does not meet fire code. If some of the
existing system is to be used for the new system, the conduit for example, are we required to alter the
structure to adjust the existing Strobe and Pull stations location so that it meets code?

Response: The new Fire Alarm System must meet current fire code.

Question: 4. The fire alarm wires that will be removed, are we to dispose of it or give to GDOE?

Response: Remove, Dispose and Replace (with new wire) all existing fire alarm wiring.

Question: 5. Wil GDOE and School principals approve Outside Classroom works between 8 am and
2:45 pm, and inside classroom work begin 3pm and 9pm?

Response: Work outside the classrooms will be allowed from 8:00AM to 2:45 PM only if it is non-
disruptive to the classroom operation {i.e,, no drilling, banging, loud noises, etc.).



AMENOMENT NO. 2
FE 0323013
September 11, 2013

Question: 6. Will GDOE and School principals Allow/guarantee access to school for Fire alarm work on
Saturdays, Sundays, and Holidays between 8am and 5pm?

Response: Contractor will be allowed/granted access t work on weekends and holidays (excluding some
major holidays, i.e., Christmas, Thanksgiving, Easter, etc.) with a request to the school administration at
least 48 hours in advance.

Question: No Question. N/A {skipped a number).

Question: B. Sometimes the Authority Having lurisdiction will require additional work outside of the
approved plans during their inspection, will this additional work if any constitute additional work under
change order?

Response: The project is a Design/Build, therefore the Contractor will be responsible for meeting all
requirements of the AHJ at no additional cost to the Owner.
All else remains same,

Fg 7

P
L t ¢ I

MARCUS Y. PIDO
Supply Management Administrator






EXHBr T F-

DEPARTMENT OF EDUCATION
OFFICE OF SUPPLY MANAGEMENT
wwy gdoe.net
Manuel ¥.L. Guerrera Administration Building
2™ Fioor, Suite B-220
Hagatua, Guam 86910
Telephone: (671) 475-0438/Fax: (671) 472-5001

Jon J, P. Fernandez Marcus ¥, Pido
Superintendent of Education Supply Management Administrator

Please review the attached documents. (All amendments can be reviewed on our website) Please
sign this acknowledgement page and return only this signed page via fax (671) 472-5001 or e-mail

to: aggarcia@gdoe.net,

L, Nifa f@mig C. H?fﬁﬁ}z:a , an authorized representative of the company named below,
acknowledge receipt of CLARIFICATION #2. Number of pages received (including this coversheet) 3
for IFB/RFP; GDOE IFB 032-2013, Title: DESIGN BUILD FIRE ALARM SYSTEM
UPGRADE/REPLACEMENT AND FIRE SUPPRESSION/SPRINKLER SYSTEM REPAIR FOR SOUTHERN
HIGH SCHOOI.

v

AMENDMENT ACKNOWLEDGEMENT FORM

Onon__ (pnshuddon  Covp . @.LL&:M

Company Name (Pri;nt}

Nivio Shndy €. Heyania

Print Name

%mﬁw
‘sighaturd U

09)1a) 3014 10:13_B.m.
Time and Date

IFB/RFP _032-2013

Title: DESIGN BUILD FIRE ALARM SYSTEM UPGRADE/REPLACEMENT AND FIRE
SUPPRESSION/SPRINKLER SYSTEM REPAIR FOR SOUTHERN HIGH SCHOOL



OFFICE OF SUPPLY MANAGEMENT
GUAM DEPARTMENT OF EDUCATION

Manuel F.L. Guerrero Administration Building
2nd. Floor, Suite B-220
Haogdtfia, Guom 96910
Telephone: (671} 306-1583

Fax: (671) 472.5001
JON §. P, FERNANDEZ MARCUS Y. PIDO

Superintendent of Education Supply Management Administrator

CLARIFICATION NO. 2
September 12, 2013
Gentlemen:
Please refer to our Invitation for Bid No. GDOE IFB _032-2013, DESIGN BUILD FIRE ALARM SYSTEM

UPGRADE/REPLACEMENT AND FIRE SUPPRESSION/SPRINKLER SYSTEM REPAIR FOR SOUTHERN HIGH
SCHOOL a copy of which was issued to your company for consideration.

Please make necessary change (s) specified below:
Questions submitted by EMB Electrical on September 11, 2013:
Question: 1. The Auditorium Theater has and confirm Standalone FAS Panel how about the Gynasium?

Response:  The Gym and Auditorium both have stand-alone fire alarm systems and FACP that will need
to be tied into the main campus system and FACP.

Question: 2. Isitall Elevator in good condition ?if not how is the procedure if the new design required
to install elevator devices inside top of Elevator as per new GFD requirement Is it the owner obligation
to fix the elevator to complete the new FAS Design?

Response: The elevatorsin Buildings 2 & 3 are not operational and are beyond repair. Therefore, the
Contractor will not be required to install devices within these elevator shafts.

Questions submitted by G4S on September 11, 2013:
Question; ltem C, under Fire alarm system on page 4 states, “Provide and install new intelligent
addressable Fire alarm/Mass Notification System complete with all new appliances, conduits, wiring

etc.”

During the Pre-Bid Conference this past Monday, a question was asked about whether existing conduit
can be used, The answer was yes,

Can existing Fire Alarm Conduit be use, and thereby saving the Government a ot of money?

Response: Existing conduits may be used, at the Contractor's discretion, as long as the existing conduit
meets all current code requirements,



CLARIFICATION NQ. 2
iFB 0322013
September 11, 2013

Questions submitted by Orion Construction on September 11, 2013:

Question: Are drawings designed and stamped by a Professional Electrical Engineer acceptable for
required Building Permit Application?

Response: Refer to the AHJ for requirements to obtain a Building Permit.

Quaestion: We refer you to Section 4-Forms Required for ali Solicitations: Are we to complete and
submit with our bid “GDOE Procurement Form 003 Performance Bond” and “ GDOE Procurement Form
005 Labor and Material Payment Bond”?

Response:  The Performance Bond and Labor and Material Payment Bonds are not required with the
Bid Submission, these are for information only and will only be required of the awarded contractor. A Bid
Bond is required with the Bid Submission.

Question: Request Bid Submission Date be extended for 1-week due to time required in conducting
site investigation of existing school complex, preparation of initia! design and requesting for quotations
from various suppliers for the equipment and devices.

Response:  The 8id Submission Date will not be extended.

All else remiains same.

Vil %
‘ :j . f‘f
MARCU Y,PIDO’

Supply Management Administrator



